STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 20/ 00 I N ORANGE COUNTY | NM ANAHAI M 04/ 24/ 00
CONTRACT NUMBER 12- 0A6004 PLACENTI A, FULLERTON, BREA AND CONTRACT CCDE 'H '
LOCATI ON 12- ORA-57-14.9/22.0 OLI NDA FROM KATELLA AVENUE UNDER- 6 CONTRACT | TEMS

CROSSSI NG TO 1. 0 KM NORTH OF TONNER

REMOVE AND REPLACE EXI STI NG DI KES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12 FUND TOTAL Hwe 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUVBER OF BI DDERS 7 ENG NEERS EST 132, 000. 00 AMOUNT UNDER 30, 465. 00 PERCENT UNDER EST 23. 08
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 101, 535. 00 1 STANDARD ENG NEERI NG 714 578-0127 SB PREF CLAI MED
00747190

1401 S G LBERT ST STE 24 FAX 714 578-0123
FULLERTON CA 92833

2 106, 500. 00 5 BEADOR CONSTRUCTI ON COVPANY 949 724-0264 SB PREF CLAI MED
I NC 00720483
P OBOX 1 FAX 949 724-0267
CORONA DEL MAR CA 92625

3 118, 022. 00 2 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON 00615876
I NC
1792 KAI SER AVENUE FAX 949 252-0266
I RVINE CA 92614-5706

4 118, 910. 00 6 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 CC PREF CLAI MED
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730

5 133, 845. 00 3 ODONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED

00772905

559 W COVI NA BLVD FAX 909 394-4750

SAN DI MAS CA 91773



12- 0A6004

12- ORA-57-1

04/ 20/ 00

6

144, 558. 80

147, 250. 00

4

7

MADI SON PAVI NG | NC 323 562- 2560
00549272

4820 CECELI A STREET SU TE A FAX 323 562- 6063

CUDAHY CA 90201

EXCEL PAVI NG COVPANY 562 599-5841
00688659

P O BOX 16405 FAX 562 591-7485

LONG BEACH CA 90806

Bl D245
PAGE 2
04/ 24/ 00
CC PREF CLAI MED

CC PREF CLAI MED



12- 0A6004
12- ORA-57-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
LI NCOLN CA
TAKAKO TRAFFI C CONTROL
MI' RANCH CA

| TEMS 5 AND 6 ( PORTI ON)

| TEM 2 ( PORTI ON)



12- 0A6004
12- ORA-57-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI| DE CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT DI KES

REMOVE ASPHALT CONCRETE DI KE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI| DE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE
DI KE REMOVAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

PLACE ASPHALT CONCRETE DI KE



12- 0A6004
12- ORA-57-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO

P O BOX 790

GOSHEN CA  93327-0790

PAVEMENT RECYCLI NG SYSTEMS | NC
P O BOX 1266

RI VERSI DE CA 92502

SM TH AND SON

5464 RAI NBOW HEI GHTS ROAD
FALLBROOK CA 92028

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

REMOVE ASHPHALT CONCRETE DI KE

TRAFFI C CONTRCL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

AFA CONSTRUCTI ON
FRESNO CA

PLACI NG ASPHALT CONCRETE DI KE ( PARTI AL)

TRAFFI C CONTROL Sl GNS ( PARTI AL)



12- 0A6004 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
04/ 20/ 00 04/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 2, 835. 00* 2,835.00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 20, 000. 00* 20, 000. 00
3 150771 REMOVE ASPHALT CONCRETE DI KE M 5,570 5.00 27, 850. 00
4 390103 ASPHALT CONCRETE ( TYPE B) TONN 450 51. 00 22, 950. 00
5 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4,270 5.00 21, 350. 00
6 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1,310 5.00 6, 550. 00

TOTAL 101, 535. 00



12- 0A6004 Bl D245

12- ORA-57- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
04/ 20/ 00 04/ 24/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE ERREEEETPEPTPOPEPLPDREPEPEPEPEE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o | <o
1] 2, 000. 00* 2000. 00| 1, 500. 00* 1500. 00| 4, 000. 00* 4000. 00| 1, 000. 00* 1000. 00
2| 27, 380. 00* 27380. 00| 15, 000. 00* 15000. 00| 17, 000. 00* 17000. 00| 36, 000. 00* 36000. 00
3| 5. 50 30635. 00| 8. 50 47345, 00| 10. 00 55700. 00| 8. 50 47345. 00
4 | 47.50 21375. 00| 60. 00 27000. 00| 38.00 17100. 00| 48. 00 21600. 00
5| 4.50 19215. 00| 4.80 20496. 00| 4.50 19215. 00| 5. 00 21350. 00
6 | 4.50 5895. 00| 5.10 6681. 00| 4.50 5895. 00| 5. 00 6550. 00
TOT 106, 500. 00 118, 022. 00 118, 910. 00 133, 845. 00



12- 0A6004 Bl D245

12- ORA-57- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
04/ 20/ 00 04/ 24/ 00
EREE TR L PO POPEPEPEPEPES R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 2, 500. 00* 2500. 00| 900. 00* 900. 00
2| 25, 500. 00* 25500. 00| 32, 934. 00* 32934. 00
3| 11. 00 61270. 00| 12. 80 71296. 00
4 | 44.00 19800. 00| 31. 60 14220. 00
5| 6. 36 27157. 20| 5. 00 21350. 00
6 | 6. 36 8331. 60| 5. 00 6550. 00
TOT 144, 558. 80 147, 250. 00



